BUDGET COST ESTIMATE

NEW COST CODE	DESCRIPTION	UNIT		UNIT COST	QUANTITY	TOTAL
2-09-0400	1.0 MG RESERVOIR	EACH	\$	1,000,000.00	1.00	\$ 1,000,000.00
2-09-0400	WELL NO'S. 1 & 2	EACH	\$	800,000.00	2.00	\$ 1,600,000.00
2-09-0400	24-INCH PVC WATER MAIN	LINFT	\$	140.00	18,385.00	\$ 2,573,900.00
2-09-0400	12-INCH PVC WATER MAIN	LINFT	\$	60.00	1,443.00	\$ 86,580.00
2-09-0400	24-INCH BUTTERFLY VALVE	EACH	\$	10,000.00	21.00	\$ 210,000.00
2-09-0400	24-INCH CROSS	EACH	\$	9,500.00	1.00	\$ 9,500.00
2-09-0400	24-INCH TEE	EACH	\$	7,750.00	13.00	\$ 100,750.00
2-09-0400	24-INCH X 12-INCH REDUCER	EACH	\$	3,000.00	1.00	\$ 3,000.00
2-09-0400	24-INCH CAP	EACH	\$	1,900.00	5.00	\$ 9,500.00
2-09-0400	12-INCH GATE VALVE	EACH	\$	2,500.00	5.00	\$ 12,500.00
2-09-0400	12-INCH CAP	EACH	\$	350.00	2.00	\$ 700.00
	L. Control of the Con			SUBTOTAL		\$ 5,606,430.00
		ENGINEERING	3 8	SURVEY @	15.00%	\$ 840,964.50
				TOTAL		\$ 6,447,394.50

GINAL TMENTS	APPROVED CHANGE ORDERS		TOTAL C	OMMITTED	PER UNIT COSTS		
\$	\$	-	\$	-	\$		
\$ E)	\$	•	\$	(100)	\$	E-16	
\$ 4 0	\$	-	\$	-	\$	-	
\$ 57 6	\$		\$	**	\$	a :	
\$ 9	\$	Y#6	\$	180	\$	17 .3	
\$ •	\$		\$	#	\$	-	
\$	\$	+	\$	Y <u>a</u>	\$		
\$ 	\$		\$		\$		
\$ -	\$	3 m 3	\$	144	\$	-	
\$	\$	-	\$		\$		
\$ (2)	\$	(-	\$		\$	-	
\$, m	\$		\$				

BUDGET COST ESTIMATE

NEW COST CODE	DESCRIPTION	UNIT		UNIT COST	QUANTITY	TOTAL
2-09-0400	1.0 MG RESERVOIR	EACH	\$	1,000,000.00	1.00	\$ 1,000,000.00
2-09-0400	WELL NO. 5	EACH	\$	800,000.00	1.00	\$ 800,000.00
2-09-0400	12-INCH PVC WATER MAIN	LINFT	\$	60.00	3,561.00	\$ 213,660.00
2-09-0400	12-INCH GATE VALVE	EACH	\$	2,500.00	3.00	\$ 7,500.00
2 00 0 100		4		SUBTOTAL		\$ 2,021,160.00
		ENGINEERING	3 8	SURVEY@	15.00%	\$ 303,174.00
				TOTAL		\$ 2,324,334.00

ORIGINAL COMMITMENTS		APPROVED CHANGE ORDERS		TOTAL	COMMITTED	PER UNIT COSTS		
\$	15.	\$		\$		\$	1#	
\$		\$	V6	\$	₩1	\$	3)	
\$	12	\$		\$	-	\$		
\$	-	\$	-	\$	-	\$	()	
\$		\$	b ()	\$	-			

BUDGET COST ESTIMATE

NEW COST CODE	DESCRIPTION	UNIT		UNIT COST	QUANTITY	TOTAL
2-09-0400	1.0 MG RESERVOIR	EACH	\$	1,000,000.00	1.00	\$ 1,000,000.00
2-09-0400	WELL NO. 7	EACH	\$	800,000.00	1.00	\$ 800,000.00
2-09-0400	12-INCH PVC WATER MAIN	LINFT	\$	60.00	400.00	\$ 24,000.00
2-09-0400	12-INCH GATE VALVE	EACH	\$	2,500.00	3.00	\$ 7,500.00
				SUBTOTAL		\$ 1,831,500.00
	· · · · · · · · · · · · · · · · · · ·	ENGINEERING	3 8	SURVEY @	15.00%	\$ 274,725.00
				TOTAL		\$ 2,106,225.00

ORIGINAL COMMITMENTS		APPROVED CHANGE ORDERS		TOTAL C	OMMITTED	PER UNIT COSTS		
\$	-	\$	-	\$	-	\$	÷.	
\$	-	\$	(74)	\$	-	\$	43	
\$	•	\$	-	\$		\$	= ()	
\$		\$	•	\$	1.77	\$	•	
\$		\$		\$				

BUDGET COST ESTIMATE

NEW COST CODE	DESCRIPTION	UNIT		UNIT COST	QUANTITY	TOTAL
2-09-0400	WELL NO 9	EACH	\$	800,000.00	1.00	\$ 800,000.00
2-09-0400	24-INCH PVC WATER MAIN	LINFT	\$	140.00	2,641.00	\$ 369,740.00
2-09-0400	12-INCH PVC WATER MAIN	LINFT	\$	60.00	1,441.00	\$ 86,460.00
2-09-0400	24-INCH BUTTERFLY VALVE	EACH	\$	10,000.00	2.00	\$ 20,000.00
2-09-0400	24-INCH TEE	EACH	\$	7,750.00	1.00	\$ 7,750.00
2-09-0400	24-INCH CAP	EACH	\$	1,900.00	1.00	\$ 1,900.00
2-09-0400	12-INCH GATE VALVE	EACH	\$	2,500.00	2.00	\$ 5,000.00
				SUBTOTAL		\$ 1,290,850.00
		ENGINEERING	G 8	SURVEY @	15.00%	\$ 193,627.50
Accessed to the second				TOTAL		\$ 1,484,477.50

ORIGINAL COMMITMENTS		APPROVED CHANGE ORDERS		TOTAL C	OMMITTED	PER UNIT COSTS		
\$	<u>-</u> 2	\$		\$	-	\$	•	
\$	*	\$		\$	-	\$	**	
\$	-	\$	-	\$		\$	-	
\$	-	\$	-	\$		\$		
\$	н	\$		\$	Ė	\$	-	
\$	1	\$		\$	4 0	\$	-	
\$	-	\$		\$	7. (c)	\$	-	
\$		\$		\$	-			